s THE STATE FISHERIES DEVELOPMENT CORP. LTD.

5? (An 1SO 9001:2015 Certified Govt. Undertaking )

Y s

W Bikash Bhawan, Bidhannagar, Kolkata - 700091
Ph No. : 033 2358 3123, Tele Fax No. : 033 2337 6470
Email: sfdcltd@yahoo.co.in / sfdcltd66 @ gmail.com, Website: www.wbsfdc.com

€-Tender Notice No. SFDC/MD/NIT-08(e)/2025-26,

Memo No: 900/Const-207/2025 Date: 03/12/2025

The Managing Director, The State Fisheries Development Corporation Limited invites e-tender for the work
detailed in the table below. (Submission of Bid through online)

SL Name of work Estimated Earnest Period of Eligibility of
No. Amount Money completion Bidder
(In Rs.) (In Rs.)
Repairing of inside Bonafide outsider
1 office of the ADF, @ 2% of 180 (One  |resourceful &
Howrah and the office estimated hundred  |reliable agencies
of the Chief Executive | Rs.20,20,318.00 | _ = ..o oo eighty) (reference  Serial
Officer, FFDA, Howrah 40,406.00 days No. 5 of this e-
(Civil & Electrical). NIT).

N.B.:- The successful L1 Bidder shall have to pay the fees of requisite set of tender
documents for execution of formal agreement.

1. Both Technical document and Financial Bid are to be submitted in technical (Statutory & Non- Statutory) and
financial folder concurrently duly digitally signed in the website http://wbtenders.gov.in.

2. Necessary Earnest Money will be deposited by the bidder electronically: online - through his net banking enabled
bank account, maintained at any bank or: offline - through any bank by generating NEFT/ RTGS challan from the e-
tendering portal. Intending Bidder will get the Beneficiary details from e-tender portal with the help of Digital
Signature Certificate and may transfer the EMD from their respective Bank as per the Beneficiary Name & Account
No., Amount, Beneficiary Bank name(ICICI Bank) & IFSC Code and e-Proc Ref No. Intending bidder who wants to
transfer EMD through NEFT/RTGS must read the instruction of the Challan generated from E-Procurement site (i.e
Unique transaction receipt) & must be uploaded in the EMD folder of Statuary Bid Document. Bidders are also
advised to submit EMD of their bid, at least 3 working days before the bid submission closing date as it requires time

for processing of Payment of EMD. Bidders eligible for exemption of EMD as per Govt. rule may avail the same and
necessary documents regarding the exemption of EMD must be uploaded in the EMD folder of Statuary bid documents.

3. The Technical document and Financial Bid submitted online only.

4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL Document of the
tenderer found qualified by the Managing Director, The State Fisheries Development Corporation Limited. The
decision of the Managing Director, The State Fisheries Development Corporation Limited will be final and absolute in
this respect. The both list of Qualified Bidders will be displayed in the website and also in the Notice Board of the
office of the Managing Director, The State Fisheries Development Corporation Limited, on the scheduled date and
time.

5. Eligibility criteria for participation in the tender.
i) The intending tenderers should produce credentials of a similar nature of completed work (Building work with
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electrical & sanitary- plumbing) as a prime agency of the minimum value of 40% (forty percent) of the estimated
amount put to tender during 5 (five) years prior to the date of issue of the tender notice; or,

ii) The intending tenderers should produce credentials of 2 (two) similar nature of completed work (Building work
with electrical & sanitary- plumbing) as a prime agency, each of the minimum value of 30% (thirty percent) of
the estimated amount put to tender during 5 (five) years prior to the date of issue of the tender notice; or,

iii) The intending tenderers should produce credentials of one single running work of similar nature (Building work
with electrical & sanitary- plumbing) as a prime agency which has been completed to the extent of 80% (eighty
percent) or more & value of which is not less than desired value at (i) above;

In case of running works, only those tenderers who will submit the certificate of satisfactory running work from
the concerned Executive Engineer, or Equivalent competent authority will be eligible for the tender, in the
required certificate it should be clearly stated that the work is in progress satisfactorily & that no penal action
has been initiated against the executed agency i.e. the tenderer.

The prospective tenderers must have sufficient credential to participate in the Tender as per Notification bearing
No. 04-A/PW/0/10C-02/14 dated 18.03.2015 of Accounts Branch, PWD, Govt. of W.B. [Non Statutory
Documents].

N.B. :- Completion certificate should contain a) Name of work, (b) Name of Client, (c) Amount put to tender, (d)
Schedule month and year of commencement and completion as per work order (e) actual month and year of
completion.

Completion Certificate along with Work Order and BOQ must be uploaded. Otherwise tender will be
treated as non qualified.

iv) Payment certificate will not be treated as credential.

v) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a state / Central
Govt, State / Central Govt. undertaking, Statutory / Autonomous Bodies Constituted under the Central / State
Statute, on the executed value of completed / running work will be taken as credential.

vi) The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum
being one Degree or one Diploma holder Civil (If required, Authenticated documents in respect of
qualification and engagement shall be furnished for Technical Evaluation). In this respect the bidder shall upload
Form No. IIIB in Section-‘B’ duly notarized, failing which the bid may be treated as non responsive [Non statutory
Documents].

Available Bid capacity to be calculated on the basis prescribed Format as illustrated in Form -II A
attached at Section A (Kindly note that this Form - II A must be submitted duly signed & sealed by the
applicant / bidder & authenticated by Statutory Auditor’s Firm failing which this application / bid will be
rejected) The Bid capacity shall not be less than the estimated amount put to tender.

vii) Declaration regarding Structure and Organization duly digitally signed by the applicant to be submitted along
with application.

viii) In case of Registered Unemployed Engineers’ Co-operative Societies and Registered Labour Co-operative
Societies, documents of credentials as per Serial No. 5, Page No. 2 of this e-NIT. ‘Certificate of Registration’ and
‘Certificate for Validity of Registration’ from the respective Assistant Registrar of Co-operative Societies, Bye Law,
PAN Card, Current P. Tax Challan, Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN)
under GST Act ‘2017 & Latest Return, Employees Provident Fund and Employees State Insurance registration
number and current challan eligible list of Registered Unemployed Engineers’ Co-operative Societies / Registered
Labour Co-operative Societies issued by the concerned Assistant Registrar of Co-operative Societies showing the
name of their Society must be documented through e-filling. Also in case of Registered Unemployed Engineers’
Co-operative Societies, documents in satisfying the following criteria are required to be documented through e-
filling:-

a)The Society consists of at least 10 (ten) members of which at least 60% should hold Degree or Diploma in any
branch in Engineering as per Memo No. 44-A/4M-11/2002 dt. 09.01.2004 of Deputy Secretary-11I, P.W.D..
Privilege will be allowed as per G.0. No. 378(9)-A/PW/0/10C- 17/05 dt. 31-05-2005 P.W.D. Accounts Branch by
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Deputy Secretary-III including necessary documents in support of the statement and along with other supporting
papers. (Non-Statutory documents)

b) Above society shall be allowed to participate the work mentioned in this e-NIT as per G.O.

ix)  In case of proprietorship & partnership Firm & Company, System Generated Tax Audit Report in 3 CD & 3CB
Form shall have to be furnished along with TDS (26AS) & Balance Sheet & Profit & Loss Account & all schedules
forming the part of Balance Sheet & Profit & Loss Account. Tax Audit Report, Balance Sheet & Profit & Loss
Account including all schedules forming the part of Balance Sheet & Profit & Loss Account should be in favour of
applicant. No other name along with applicant name in such enclosure will be entertained. (Non-Statutory
Document).

x) Joint venture/Consortium will not be allowed to participate in the above e-NIT.

xi) The Prime Agency (Civil) must be either a Licensed Electrical Contractor holding a valid certificate of competency
or having a notarized agreement with Licensed Electrical Contractor holding a valid certificate of competency.
The validity period of the own electrical license / agreement should be clearly mentioned. Otherwise, the
participated bidder will be rejected.

The Prime agency (Civil) will have to give an undertaking in his/their company letter head (as per Section B
FORM - IX, online) competency of the supervisor having valid supervisory certificate issued by Directorate of
Electricity, Govt. of West Bengal, that he/they will engage an Electrical supervisor, for execution of items of
electrical works.

The proof of engagement of electrical supervisor duly notarized for execution of items of electrical works by the
lowest bidder (L1) along with the valid supervisory certificate of competency of the supervisor issued by
Directorate of Electricity, Govt. of West Bengal.

xiii) Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate
by the quantity, the unit rate quoted shall govern.

xiv) Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.

xv) The Tender evaluation committee will have sole discretion to decide eligibility of the contractor on the basis of e-
filing documents and reserves the right to refuse any explanation to contractors found ineligible after scrutiny.

xvi) A prospective tenderer shall be allowed to participate in the particular work either in the capacity of individual
or as a partner of a firm. If found to have applied severally in a single work, all his applications will be rejected for
that work without assigning any reason thereof.

xvii) The partnership firm shall furnish (a) Registration certificate from Register of Firms, (b) The registered
partnership deed & the company shall furnish (a) Incorporation Certificate & (b) Article of Association &
Memorandum. (Non-Statutory Document).

6. No mobilization /secured advance shall be allowed.
7. Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour shed,
laboratory etc. at their own cost and responsibility.

8. All materials such as cement, steel etc. are to be procured at his own cost including all Taxes. Quality of material
should be maintain as per specification with reliable B.L.S. Code & as mentioned in the structural detail drawing &
test certificate should be submitted as per direction of E.I.C. Authenticated evidence for purchase of cement &
steel etc. are to be submitted along with the challan & test certificate. In the event of further testing opted by the
E.LC., then such testing from any Govt. approved testing laboratory shall have to be conducted by the agency at
their own cost. The quality of materials & specifications of items as per provision of P.W.D. S.0.R. & relevant LS.
Code.

9. Recovery of 1% (one percent) cess on construction cost in accordance with the buildings and other construction
worker’s (Regulation of Employment & conditions of service) Act. 1996 will be implemented in this Tender.

10. Arbitration will not be allowed. The Clause No. 25 of 2911 is to be considered as deleted clause vide gazette
notification no. 558/SPW-13th December, 2011.

11. Bids shall remain valid for a period not less than 180 (One hundred eighty) days from the date of opening of the
Financial Bid. Bid valid for a shorter period shall be rejected by The Managing Director, as non-responsive.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

The L1 bidders shall have own the required plant & machinery or arrange through lease hold registered
agreement in working condition. The L1 bidder will furnish the documents in support of ownership or lease hold
registered agreement before issuance of work order.

The prospective bidders shall be capable to establish field testing laboratory equipped with requisite instruments
and technical staff so that if the work is finally awarded, he may establish such laboratory in the work site. Test of
materials from outside recognized laboratory may be done, if required, at the discretion of the Engineer-in-
charge. The cost for such testing will be borne by the agencies.

The intending bidders should clearly understand that whatever may be the outcome of the present invitation of
bids, no cost of bidding is reimbursable from the department.

In case of inadvertent typographical mistake in the bill of quantity, the same will be treated to be corrected as to
confirm with the prevailing relevant schedule of rates of PWD / PWD (Electrical) / PWD (Roads)/ [& WD for the
concerned district or as per Technically sanctioned estimate.

No fixed Security Deposit will be allowed.

No Price Adjustment in respect of certain construction material (i.e. cement components, steel components etc.)
will be considered.

If required ready Mix Concrete as per specification required for the construction work will be supplied by the
agency through his own plant / from any reputed/recognized supplier if required.

Running payment for the work may be made on availability of the fund after necessary certification of work along
with checking of contractor’s bill.

Successful bidder (L1) will have to purchase atleast 2(two) copies of tender at usual cost which mentioned in e-
NIT from the office of the respective MD, SFDCL.

21. A:- Important information

22.LOCATION OF CRITICAL EVENT

Date & Time schedule

Sl Particulars Date & Time
No.
1. | Date of uploading of e-N.ILT. Documents online)
12/202 . .m.
(Publishing Date) 08/12/2025at 6.55 p-m
2. | Documents download/sell start date (Online) 08/12/2025 at 6.55 p.m
3. | Documents download/sell end date (Online) 02,/01,/2026 upto 2.00 pm

4. | Date of Pre-Bid Meeting with the intending bidders in
the office of The Managing Director, The State 23/12/2025 at 1.00 p.m.
Fisheries Development Corporation Limited,
Bikash Bhawan, North Block, 1st Floor, Salt Lake
City, Kolkata-700 091.

5. | Bid submission start date (Online) 08/12/2025 at 6.55 p.m.
6. | Bid Submission closing (Online) 01/01,/2026 upto 2.00 pm.
7. | Bid opening date for Technical Proposals (Online) 03/01/2026 at 2.00 pm.

] ) Office of the Managing Director, The State
Pre - Bid Meeting and  ump- Fisheries Development Corporation Limited,

Bid Opening Bikash Bhawan, North Block, 1st Floor, Salt Lake
City, Kolkata-700 091
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23.

24,

25.

26.

27.

28.

29.

30.

31

32.

33.

The Agency will be liable to maintain the work at working portion at the appropriate service level to the
satisfaction of the Engineer-in-Charge at his own cost for a period as per prevailing Govt. rule from
the date of completion of the work. If any defect/damage is found during the period as mentioned above
contractor shall make the same good at his own cost expense to the specification at par with instant
project work. Failure to do so, penal action against the Agency will be imposed by the Department as
deem fit. The Agency will have to quote his rate considering the above aspect.

All Bidders are requested to present in the ‘The State Fisheries Development Corporation Limited.’,
during opening the financial bid The Managing Director, The State Fisheries Development Corporation
Limited may call Open Bid/Sealed Bid after opening of the said bid to obtain the suitable rate further, if
it is required. No objections in this respect will be entertained raised by any Bidder who will present
during opening of bid, or from any Bidder who will absent at the time of opening of Financial Bid. No
informal tenderer will be entertained in the Bid further.

Earnest Money : Necessary Earnest Money will be deposited by the bidder electronically: online - through his
net banking enabled bank account, maintained at any bank or: offline - through any bank by generating NEFT/
RTGS challan from the e-tendering portal. Intending Bidder will get the Beneficiary details from e-tender portal
with the help of Digital Signature Certificate and may transfer the EMD from their respective Bank as per the
Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC Code and e-Proc Ref No.
Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction of the Challan
generated from E-Procurement site & must be uploaded in the EMD folder of Statuary Bid Document. Bidders are
also advised to submit EMD of their bid, at least 3 working days before the bid submission closing date as it
requires time for processing of Payment of EMD. Bidders eligible for exemption of EMD as per Govt of WB. rule
may avail the same and necessary documents regarding the exemption of EMD must be uploaded in the EMD
folder of Statuary bid documents.

Balance amount of earnest money if any required (calculated on the basis of @ 2% of total
Estimated amount) has to be deposited by the successful bidder(s) at the time of formal
agreement.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its
Surroundings and obtain all information’s that may be necessary for preparing the Bid and entering into a
contract for the work as mentioned in the Notice Inviting Tender, before submitting offer with full satisfaction, the
cost ofvisiting the site shall be at his own expense.

The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The Managing Director,
The State Fisheries Development Corporation Limited reserves the right to reject any application for
purchasing Bid Documents and to accept or reject any offer without assigning any reason whatsoever
and is not liable for any cost that might have incurred by any Tenderer at the stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as
mentioned in ‘Instructions to Bidders’ before tendering the bids.

Conditional / Incomplete tender will not be accepted.
The intending tenderers are required to quote the rate on line.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition)
Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or any
other laws relating there to and the rules made and order issued there under from time to time.

Guiding schedule of rates - For building works: Current Schedule of rates for concerned
District P.W.D. with effect from 01.11.2017 for Building, Sanitary & Plumbing works P.W (R) SOR, P.W.D.
(Electrical) SOR along with up to date Corrigenda & Addenda.

No price preference & other concession as per Order No. 1110-F dated 10.02.2006 will be allowed.
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34.

35.

36.

37.

During the scrutiny, if it come to the notice to tender inviting authority that the credential or any other paper
found incorrect/ manufactured/ fabricated, that bidder would not allowed to participate in the tender and
that application will be out rightly rejected without any prejudice. The Managing Director, The State
Fisheries Development Corporation Limited reserves the right to cancel the N.LT. due to unavoidable
circumstances and no claim in this respect will be entertained.

In case if there be any objection regarding prequalifying the Agency that should be lodged to The
Managing Director, The State Fisheries Development Corporation Limited within 2 (two) days from the
date of publication of list of qualified agencies and beyond that time schedule no objection will be
entertained by the authority.

Before issuance of the WORK ORDER, the tender inviting authority / bid evaluation committee may verify
the hard copy of earnest money, the credential and other documents of the lowest tenderer if
necessary. After verification if it is found that the documents submitted by the lowest tenderer is either
manufactured or false in that case work order will not be issued in favour of the said Tenderer under any
circumstances.

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later
Notification will supersede former one in following sequence.

i) FormNo. 2911

ii) e-NIT

iii) Special terms & conditions.

iv) Technical Bid.

v) Financial Bid

39. The prospective tenderers or any of their constituent partner shall neither have abandoned any work nor

40.

any of their contract have been rescinded during the last 3 (three) years. Such abandonment or
rescission will be considered as disqualification towards eligibility.

Qualification criteria.

The tender inviting & Accepting Authority will determine the eligibility of each bidder, the bidders shall
have to meet all the minimum regarding.

a) Financial Capacity.

b) Technical Capability comprising of personnel & equipment capability.

¢) Experience/Credential
The eligibility of a bidder will be ascertained on the basis of the digitally signed documents in support of
the minimum criteria as mentioned in a, b, ¢ above. If any document submitted by a bidder is either
manufacture or false, in such cases the eligibility of the bidder/ tenderer will be out rightly rejected at any
stage without any prejudice.

41. Where an individual person holds a digital certificate in his own name duly issued to him by the company

or the firm of which he happens to be a director or partner, such individual person, either belonging to an
appropriate cadre officer of the company or an authorized partner of a firm, having a registered power of
attorney empowered by the board or by the firm, shall invariably upload a copy of registered power of
attorney showing clear authorization in his favour, to upload such tender.

The power of attorney shall have to be registered to accordance with the provisions of the Registration
Act, 1908.

42. The bidder should submit necessary labour license from the competent authority under contract labour

(Regulation & Abolition) Act ‘1970.

43. No child labour will be allowed at the working site.

44. The prospective bidder to arrange sufficient construction materials
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45. All the EMD/Tender Fees in respect of e-Tender will mandatorily be received and refund/settlement
made as per Finance Department, Govt. of West Bengal vide No. 3975-F(Y) dated 28t July ‘2016.

46. Rate should be quoted including all duties, taxes & other levies Educational Cess etc. as imposed by Govt. of
India & Govt. of West Bengal valid on date of bidding, payable by the Contractor under the Contract, or for
any other cause. The Managing Director, The State Fisheries Development Corporation Limited will not
make any payments towards taxes, duties, levies etc. for the entire contract period.

47. Bidder shall submit copy of :-
i) Valid PAN issued by the IT Deptt., Govt. of India & .T Return for last 05 (five) years.
ii) Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act ‘2017.
iii) Latest Tax invoice(s) needs by the supplier for raising claim under the contract showing separately the
tax charged in accordance with the provisions of GST Act ‘2017.
iv) Employees Provident Fund and Employees State Insurance registration number and current challan.

48. Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the
Building under improvement is to be maintained during progress of the work and Roof treatment works
during Defect Liability Period of 1 (one) year, from the actual date of completion. If any defect/ damage is
detected during this period as mentioned above the contractor shall make the same good at his own expense
to the satisfaction of the of the Engineer in Charge or in default the Engineer in Charge may cause the same
to be made good by other agency and deduct the cost (of which the certificate of the Engineer in Charge shall
be final) from his security deposit or any sums that may be then, or at any time thereafter become due to the
contractor. Security Deposit shall become payable only after expiry of the Defect Liability Period. Provisions
in Clause 17 contained in W.B. Form No. 2911 so far as they relate to DLP and refund of security deposit is to
be treated as superseded.

49. Supplementary work/ deviation quantity if any should be followed as per Notification No. 6754-PW/L &
A/2M-312/2017 dt. 18/12/2017.

50. Contractors will, in case of delay in completion of work beyond the date of completion, for reasons
attributable to them, be liable to pay compensation for delay.
Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived
for each month of delay to be computed on per day basis subject to the ceiling limit of security
deposit already withheld or due to be withheld during imposition of the said clause and
minimum payable compensation equivalent to the Earnest Money deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not
exceed 10% of the tendered value of work or the tendered value of the item or group of items of the
work, for which a separate period of completion is originally given. In case of delay due to reason not
attributable to the contractor, suitable extension shall be granted without imposition of
Compensation of delay (As per clause-2 of West Bengal Form No. 2911).

51. In case the contractor fails to make desirable progress of works or lags behind in activities in items of
work required for timely completion of the work due to lapse on their part, the MD of SFDCL give
written notice to the contractor for achieving specified progress /or to deploy adequate resources to
the satisfaction of Engineer in Charge for timely completion of the work.

If the contractor fails to achieve the specified quality and fails to take action for timely completion of
work due to their fault even after expire of the notice period then the MD of SFDCL shall have option to
terminate the contract and to withdraw the remaining part of the work in part or in full from the
contractor and get the same executed at the risk and cost of the terminated contractor through
alternative agency/agencies (As per Clause 3 of 2911).

The contractor will be eligible for payments for works executed but not paid till the date of termination.
Such amount shall be determined after joint inspection of sites on mutually agreed days after
termination.
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52. The agency should have engaged Job Card holder where unskilled workers are required &
shall furnish certificate after completion the work with signature.

Sd/-

MANAGING DIRECTOR
THE STATE FISHERIES DEVELOPMENT
CORPORATION LIMITED

Memo No. 900/1(4)//Const-207/2025 Dated : 03/12/2025

Copy forwarded for favour of kind information to the:-
1) The PS to Minister in Charge, Fisheries Department
2) The Additional Chief Secretary to the Govt. of West Bengal, Fisheries Department,
3) The Director of Fisheries.
4) Guard file

Sd/-

MANAGING DIRECTOR
THE STATE FISHERIES DEVELOPMENT
CORPORATION LIMITED
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SECTION A
INSTRUCTION TO BIDDERS

1. General guidance for e-Tendering

Instructions/ Guidelines for tenderers for electronic submission of the tenders online have been annexed
| for assisting the contractors to participate in e-Tendering.

1. Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement system; through logging on to https://etender.wb.nic.in (the web
portal of public works department) the contractor is to click on the link for e-Tendering site as given on
the web portal.

2. Digital Signature certificate (DSC)
Each contractor is required to obtain Digital Signature Certificate (DSC) for submission of tenders, from
the approved service provider of the National Information’s Centre(NIC) on payment of requisite
amount details are available at the Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a
USB e- Token.

3. The contractor can search & download NIT & Tender Documents electronically from computer once he
logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only
mode of collection of Tender Documents.

4. Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job all his applications will be rejected for
that job.

A prospective bidder (including his participation in partnership) shall be allowed to participate in
single road /building work as mentioned in the list of schemes.

5. Submission of Tenders.
General process of submission, Tenders are to be submitted through online to the website stated in CIL
2 in two folders at a time for each work, one in Technical Proposal & the other is Financial Proposal
before the prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be
uploaded virus protected scanned copy duly Digitally Signed. The documents will get encrypted
(transformed into non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders).

A-1. Statutory Cover Containing
(i) Prequalification Application (Sec-B, Form- I).
(ii) Tender Form No. 2911 & NIT (download properly and upload the same digitally Signed).

iii) Earnest Money Deposited
(iv) Bid Capacity (Form-II A)
(v) Affidavits - Y (Section - B)
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A-2. Non statutory Cover Containing

1)PAN Card, Current P.Tax Challan, Current IT Return for last 5 (five) years, Trade License, Valid 15-digit
Goods and Services Taxpayer Identification Number (GSTIN) under GST Act ‘2017, latest Tax invoice(s)
needs by the supplier for raising claim under the contract showing separately the tax charged in accordance
with the provisions of GST Act ‘2017, Employees Provident Fund and Employees State Insurance
registration number and current challan.

ii. Registration Certificate under Company Act. (if any).

iii. Registered Deed of partnership Firm/ Article of Association and Memorandum.

iv. Registered Power of Attorney (For Partnership Firm/ Private Limited Company, if any).

v. Balance Sheet and Profit and Loss A/c for the last five years (year just preceding the current Financial Year
will be considered as year — I) with TDS (26AYS).

vi. Employees Provident Fund and Employees State Insurance registration number and current challan.

vii. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S) (ARCS) bye
laws are to be submitted by the Registered Labour Co-Op(S) Engineers’ Co.-Opt.(S).

viii. List of technical staff along with structure and organization (Form- III B & Section — B, Form — III).
ix. Information regarding litigation etc. to be furnished (Section - B, Form - VI).
x. Declaration for electrical supervisor (Form-XI)

Note:- The eligibility of a bidder will be ascertained on the basis of scanned copy of all original documents
duly digitally signed as stated in A-1 & A-2. Failure of submission of any of the above mentioned
documents (as stated in A1 and A2) will render the tender liable to summarily rejected for both
statutory & non statutory cover.

C. Financial proposal

i. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities
(BOQ) the contractor is to quote the rate (percentage Above/ Below/ At par) online through computer in
the space marked for quoting rate in the BOQ.

ii. Only downloaded copies of the above documents are to be uploaded virus scanned and Digitally Signed by
the contractor.

(iii) Financial capacity of a tenderer will be judged on the basis of working capital and available bid capacity
as mentioned in the e-N.L.T. to be derived from the information furnished in FORM- II A (Section-B)
i.e., Application (for Pre-qualification). If an applicant feels that his/their Working Capital beyond own
resource may be insufficient, he/they may include with the application a letter of guarantee issued by a
first class Bank to supplement the applicant. This letter of guarantee should be addressed to the Tender
Inviting/ Accepting Authority and should guarantee duly specifying the name of the project that in case of
contract is awarded to the Tenderer, the Tenderer will be provided with a revolving line of credit. Such
revolving line of credit should be maintained until the works are taken over by the Engineer-In-Charge/
Employer. The audited Balance sheet for the last five years, net worth bid capacity etc. are to be
submitted which must demonstrate the soundness of Tenderer’s financial position, showing long term
profitability including an estimated financial projection of the next two years.

iv) As per G.O. No. 4608-F(Y) dated 18.07.2018 of Finance Department, Govt. of West Bengal, Additional

Performance Security @ 10% (Ten Percent) of the tendered amount shall be obtained from the successful
bidder if the accepted bid value is 80% (Eighty percent) or less of the Estimated amount put to tender.
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The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled
Bank before issuance of the Work Order.

The Bank Guarantee shall have to be valid upto end of the Contract Period & shall be renewed accordingly,
if required.

Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as
per relevant clauses of the contract shall in no way be altered / affected by provision of this Additional
Performance Security.

6. Penalty for suppression / distortion of facts

Submission of false document by tenderer is strictly prohibited and in case of such act by the tenderer the
same may be referred to the appropriate authority for prosecution as per relevant IT Act with forfeiture of
earnest money forthwith.

7. REJECTION OF BID

The Employer (tender accepting authority / bid evaluation committee) reserves the right to accept or
reject any Bid and to cancel the Bidding processes and reject all Bids at any time prior to the award of
Contract without thereby incurring any liability to the affected Tenderer or Tenderers or any
obligation to inform the affected Tenderer or Tenderers of the ground for Employer’s (tender
accepting authority) action.

The Tenderer whose Bid has been accepted will be notified by the Tender Inviting and Accepting Authority
through acceptance letter/ Letter of Acceptance

The Letter of Acceptance will constitute the formation of the Contract.

The Agreement in Printed Tender Form in WBF No. 2911 will incorporate all necessary documents e.g.
N.L.T., all addenda corrigendum, special terms and condition (Section —C), different filled-up forms (Section
-B), B.0.Q. and the same will be executed between the Tender Accepting Authority and the successful
Tenderer.

Sd/-
The Managing Director
The State Fisheries Development
Corporation Limited
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE
FOLLOWING MANNER
Click the check boxes beside the necessary documents in the My Document list and then click the tab “ Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “ Click to
Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

Sl Category Sub Category Details
No. Name Description
A. CERTIFICATES CERTIFICATES 1. Valid 15-dlg1t Goods and Services

Taxpayer Identification Number (GSTIN)
under GST Act ‘2017.

2. Tax invoice(s) needs by the supplier
for raising claim under the contract showing
separately the tax charged in accordance with
the provisions of GST Act ‘2017.

3. PAN Card, Current P.Tax Challan.

4. Current IT return [last 5 (five) years)]

5. Current Trade License

6. Employees Provident Fund and
Employees State Insurance registration
number and current challan.

B. Company Details Company Details -1 | 1. Society (Society Registration copy, Trade
License).

2. Power of attorney.
3. Partnership Firm (Partnership Deed,
Trade License).

4. Bye Law.

. Eligible list of Registered Unemployed
Engineers Co-operative Society
/Registered Labour Co-operative Society.

. Current Audit Report.

. Current N.O.C. from A.R.C.S.

. Minutes of last A.G.M.

. Similar nature of Govt, work (civil &
electrical work) done as a Prime Agency
& completion certificate which is
applicable for eligibility in this
tender.(ref. Serial no-5 of this e-NIT)

Ul

= 00NN O

C. Credential Credential 1

D. Man Power Technical Personnel | 1. List of Technical Staffs along with
Structures & Organization (As per e-NIT)|[
Form-III B & Section -B, Form- IlI]

E Financial Information Profit & Loss A/c. & | 1. Affidavits - Y (Section - B).
Balance Sheet for last
5 (five) years

Profit & Loss A/c. & TDS (26AS) & Balance
Sheet.

Note:- Scan copy of all original documents stated above shall be uploaded duly signed by the bidder.

A.  Tender evaluation by The Managing Director, The State Fisheries Development Corporation
Limited
i. Opening of Technical proposal :- Technical proposals will be opened by Bid evaluation Committee
constituted by The Managing Director, The State Fisheries Development Corporation Limited, and his
authorized representative electronically from the web site stated using their Digital Signature
Certificate.
ii. Intending tenderers may remain present if they so desire.
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iii.

iv.

Vi.

vii.

viil.

Cover (folder) statutory documents (vide Cl. No. 5.A-1 of Section “A”) should be open first & if found in
order, cover (Folder) for non-statutory documents (vide Cl. No. - 5.A-2 of Section “A”) will be opened. If
there is any deficiency in the statutory documents the tender will summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non statutory cover will be
downloaded & handed over to the Managing Director, The State Fisheries Development Corporation
Limited.

Uploading of summary list of technically qualified tenderers.

Pursuant to scrutiny & decision of the Bid evaluation committee constituted by the The Managing
Director, The State Fisheries Development Corporation Limited the summary list of eligible tenders &
the serial number of work for which their proposal will be considered will be uploaded in the web
portals.

While evaluation by Bid evaluation committee constituted by the The Managing Director, The State
Fisheries Development Corporation Limited may summon of the tenders & seek clarification /
information or additional documents or original hard copy of any of the documents already submitted
& if these are not produced within the stipulated time frame, their proposals will be liable for rejection.
Opening & evaluation of Tender :-

If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be
furnished.

Financial proposal

The financial proposal should contain the following documents in one cover (folder) i.e. Bill of
quantities (BOQ) the contractor is to quote the rate (Presenting Above/ Below/ At per) online through
computer in the space marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed
by the contractor.

Penalty for suppression / distortion of facts

If any tenderer fails to produce the original hard copies of the documents (especially Completion
Certificates and audited balance sheets), or any other documents on demand of The Managing Director,
The State Fisheries Development Corporation Limited within a specified time frame or if any deviation is
detected in the hard copies from the uploaded soft copies or if there is any suppression, the tenderer
will be suspended from participating in the tenders on e-Tender platform for a 3 (Three) years. In
addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the
P.W. Directorate may take appropriate legal action against such defaulting tenderer.

The Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and
reject all Bids at any time the prior to the award of Contract without thereby incurring any liability to
the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground
for Employer’s action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter.
The notification of award will constitute the formation of the Contract.

The Agreement in W.B.F.No.-2911 will incorporate all agreements between the Tender Accepting
Authority and the successful Bidder.

Sd/-
The Managing Director
The State Fisheries Development
Corporation Limited
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Form-1I1A

Information of audited financial statements for the last year to demonstrate the current soundness of the Bidder’s
financial position :

1. The Bidder’s Net worth for the last year calculated on the basis of capital, profit & free reserve available to the
firm should be positive.

2. Bidders, who meet the minimum qualification criteria, will be qualified only if their available bid capacity at the
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be
calculated as under:

Assessed Available Bid Capacity = (Ax N x 2 - B) where

A = Maximum value of engineering works in respect of projects executed in any one year during the last 5 (five)
years (updated to the price level of the year indicated in table below under note) taking into account the
completed as well as works in progress. The projects include turnkey project / item rate contract / construction
works.

N = Number of years (i.e. year) prescribed for completion of the works for which Bids are invited.

B= Financial Liability of the bidder to be incurred for existing commitments & on-going works during the period
of the subject contract.

To calculate the value of ‘A’

i) A table containing value of Engineering Works in respect to Projects (Turnkey projects/item rate
contract/construction works) undertaken by the bidder during the last 5 (five) years is as follows :

SL Year Value of Engineering Works undertaken
No. w.r.t. Projects (Rs. In Crores)
1 Year - 5
2 Year - 4
3 Year - 3
4 Year - 2
5 Year - 1
ii) Maximum value of projects that have been undertaken during the F.Y. out of the last 5 years & value
thereof is Rs. Crores. (Rupees ).Further,value

updated to the price level of the year indicated in Table is as follows:

Rs. Crores X (Updation Factor as per Table annexed)
Rs. Crores (Rupees ).

Table indicating the factory for the year for updation to the price level is indicated as under

SL F.Y. / Calendar year Updation factor
No.

1 Year-1 1.0

2 Year - 2 1.05

3 Year - 3 1.10

4 Year - 4 1.15

5 Year - 5 1.20

iii) Net worth for the last year of (name of the company)

Name of the Statutory Auditor’s firm/ Chartered Accounatant
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Seal of the audit firm
Signature:
Name :
) Designation:
Signature: Membership No.:
Name:

Designation of Authorized Signatory

For & on behalf of
................................ (Name of the Applicant)

Note:

1. All the documents to be submitted in support of Annexure - P must be duly signed & sealed by the applicant /
bidder & authenticated by Statutory Auditor’s firm.
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SECTION - B
FORM -1
PRE-QUALIFICATION APPLICATION
To
The The Managing Director
The State Fisheries Development
Corporation Limited

Ref: - Tender for

(Name of work)

e-N.L.T.NO- of 2025-2026 of The Managing Director, The State Fisheries Development Corporation
Limited

Dear Sir,

Having examined the Statutory, Non statutory and e-NIT documents, I /we hereby submit all the necessary
information

and relevant documents for evaluation. The application is made by me / us on behalfof ........................ol In
the capacity duly authorized to
submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that :

(a) Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of the contract
bid under this project.

(b) Tender Inviting and Accepting Authority/Engineer-in-Charge reserves the right to reject any application
without assigning any reason.

Enclo:- e-Filling:-

1. Statutory Documents
2. Non Statutory Documents

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal
Date

N.B. THIS APPLICATION MUST BE MADE IN THE LETTER HEADED PAD OF THE FIRM
IN WHICH APPLICATION IS MADE, CLEARLY MENTIONING THE ADDRESS AND
CONTACT NUMBER & email ID OF THE FIRM.
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SECTION - ‘B’
AFFIDAVIT - “Y”
(To be furnished in Non — Judicial Stamp paper
of appropriate value duly notarized)
1. I, the under-signed do certify that all the statements made in the attached documents are true and correct. In case of any
information submitted proved to be false or concealed, the application may be rejected and no objection/claim will be
raised by the under-signed.

2. The under-signed also hereby certifies that neither our firm M/S nor
any of constituent partner had been debarred to participate in tender for Govt. works during the last 5 (five) years
prior to the date of this e-NIT.

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent  information
as deemed necessary and/or as requested by the Department to verify this statement.

4. The undersigned understands that further qualifying information may be requested and agrees to furnish any such
information at the request of The Department.

5. Certified that I have applied in the tender in the capacity of individual/as a partner of a firm and I have not applied
severally for the same work.

6. Certify that the rates have been offered by carrying out & completing the work to the satisfaction by the Department by
taking due consideration of all factors after inspection of the work site & going through the detailed Notice Inviting e-
Tender & Schedule of probable items of work with approximate quantities & other documents.

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal
Date
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SECTION - B
FORM- I1I

STRUCTURE AND ORGANISATION

A.1 Name of applicant

A.2 Office Address

Telephone No. and Cell Phone No.

Fax No.

E mail ID

A.3 Attach an organization chart showing the
structure of the company with names of
Key personnel and technical staff with
Bio-data.

A.4 PAN No.

A.5 G.S.T. No.

A.6 Details of Bank Accounts :-

i) Name of Bank

ii) Name of Branch & Addressed with
Phone No.

iii) Account No.
iv) MICR No.

v) IFSC Code No.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation.

Date

Signed by an authorized officer of the firm

Title of the officer
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FORM- 111 B

[Ref. NIT Clause No. 3.0 (ii)]
(To be furnished in Non- Judicial Stamp paper of appropriate value duly notarized on or after the date of publication of this NIT)
List of Technical Personnel to be full time engaged/ appointed for the work «

(Name of work) i
SL Name of Technical Qualification Designation Date of Remarks
No. Personnel Joining
I on behalf of _(bidders name) do hereby declare that the above information furnished by me are true to the best of

knowledge and belief and shall be responsible if any information is found incorrect in due course and the Department has got
all right to take any action as deems fit.

Witness :

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with seal

Date

Signature of Notary

Page 19 of 32



SECTION-B
FORM-VI

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING/EXPELLING OF TENDERER OR
ABANDONMENT OF WORK BY TENDERER

1. a)Isthe Applicant currently involved in any litigation : YES / NO
relating to the contract works.

b) If yes, give details with reasons
2. a) Has the Applicant or any of its constituent partners : YES / NO
been debarred / expelled by any Agency in India,
during the last 5 (five) years.
b) If yes, give details with reasons
3. a) Has the Applicant or any of its constituent : YES /NO
abandoned / suspended any contract during the,

last 5 (five) years.

b) If yes, give details with reasons

Note: If any information in this Schedule is found to be incorrect or concealed, pre-qualification application will be
summarily rejected.

Signature of applicant including title &
capacity in which application is made

FORM —1IX

DECLARATION
(To be furnished in Letter head of the Firm)

It is declared that [/we shall engage one electrical supervisor for supervision of electrical items of works having
valid supervisory certificate competency issued by the Directorate of Electricity, Government of West Bengal in relevant

SCC parts as :- 1,2,3,4,5,6a,6b,7a, 7b,10,11,12 /National , if [/We are selected as Lowest bidder(L1).

(signature , name and designation of Authorized Signatory)
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Section - ‘C”

Special terms and conditions

1. Drawings
The tender must be based on the Departmental G.A.D. and execution of work shall be done as per detailed working
drawings lo be supplied by the Department from time to time.

2. Site Conditions
The contractor must accept the entire site, as it is, including changes, if any, during the period of construction,
and any work that may be necessary to carry out the entrusted job, except those otherwise specifically
mentioned or included in the priced schedule of work / B.O.Q. shall be deemed to have been included for in the
rates quoted by the tenderer.

3. Access Road

The contractor shall, construct and maintain throughout the contractual period of work as access road, without
intervening the water flow of the cross-channel suitable for the loaded trucks for carriage of his construction materials
from the nearby State Highway to the actual place of work-site at his own cost and for which no separate, payment will
be made.

4. Stacking of Excavated Materials

All materials excavated will remain the property of the department and rate for excavation includes shorting out of useful
materials and stacking unserviceable materials as directed. Materials suitable and useful for backfilling or leveling of the
site or other use shall be stacked in convenient place but not in such a way as to obstruct free movement of men and
vehicles or encroach on the area required for construction purpose.

5. Concrete Work

A) General

i) Supervision

A competent person approved by the Engineer-in-Charge shall be employed by contractor whose first duty will be to
supervise all stages in all preparation and placing of the concrete. All tests required shall be carried out as directed by
the Engineer-in-Charge.

ii) Approval of Concreting Arrangement etc.

Well before construction commences the contractor shall supply to the Engineer-in-Charge his approved drawing
showing the general detailed arrangement for his concreting plant, system of form work, conveyance of the concrete to
the point of pouring and all other devices which he proposes to use for the construction of the structure.

iii) Samples and Tests

Every facility shall be provided to enable the Engineer-in-Charge to obtain samples and carry out tests on the materials
and construction. If those test show that any of the materials for construction do not comply with the requirements of the
relevant IS specification, the contractor shall be responsible for replacement of the defective materials, and or
construction. The necessary cost of all such tests has to be borne by the contractor.

iv) Rejected Materials

All materials which have been damaged, contaminated or have deteriorated or do not comply in any way with the
requirements of the relelvant IS specification shall be rejected immediately from the site at the contractors own
expenses.

v) Equipment

Contractor shall keep of work site testing equipment for aggregate, concrete like test sieves, balance, slump cones,
cube testing machine, cube moulds, weight batch, mixer machine with hoppers, vibrators, hoist, pile driving machineries
etc. as required conforming to relevant IS specification.

B) Materials

All materials shall be of approved quality.
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i) Cement

Brand of Cement: Ultratech / Ambuja / Lafarge / ACC / Ramco / or equivalent (Cement from Mini Plant will not be
allowed)

a) Ordinary Portland Cement shall conform to the IS specification 1S:269-1967, Portland Pozzolona Cement shall
conform to 1S:1489-1967. PSC confirming to 1S-455.

b) Cement shall be stored in dry Weather proof godowons (or shed) built at the cost of the contractor in the stocks
which are not higher than 100 bags. Sufficient space shall be provided for circulation and rotation of bag in order to
minimize the length of storage time of any of the bags. The floor of the godown shall consist of wooden planks resting
on base prepared of dry bricks laid on edge and joints grouted with cement morter.

c) Cemet which is deteriorated, damaged or wet shall not be allowed to be used. All such cement shall he immediately
removed from work site by the contractor. The cost of all such removal of cement shall be borne by the contactor.

i) Steel

HYSD Bars conforming to IS 1786 of appropriate grade shall be used.

iii) Aggregates

All aggregates shall confirm to 1S:383-1970

iv) Fine Aggregate

a) The fine aggregate sand shall be hard, dense durable and clean with uncoated grains. The maximum size of particles
shall be graded down. The sand shall be 4.75 mm. (3/ 16 in) and shall he graded down. The sand shall not contain any
harmful materials such as iron, pyrites, coal, mica, silt, clay, alkali, sea shells, organic impurities, loam etc. or in case of
reinforced cement work any material which might attack the reinforcement or detrimental to concrete. Aggregate which
are chemically reactive with the alkalizes of the cement shall not be used. The maximum quantity of the deleterious
materials shall not exceed the limits specified in the relevant IS specification. The finess modulus for such sand should
normally not less than 2.

b) Grading the natural sand used for work shall have a grading conforming to one of the three grading zones of I, Il & Il
of 1S:383-1970.

v) Coarse Aggregates
a) Coarse aggregate unless otherwise stated shall consist of hard, dense, durable, uncoiled crushed rock of Pakur or
Pakur variety.

b) The aggregate shall be free from soft, friable than or long laminated pieces. Aggregate shall be free from injurious
amounts of alkali organic matter and other deleterious materials. Flaky or weathered stones shall not be used. The
maximum percentage of deleterious materials shall not exceed those specified in the relevant IS specifications. The
Engineer-in-Charge at his direction may allow the use of Graded Aggregate of nominal size to conform to the grading in
the 1S:383- 1970.

c) Contractor shall arrange to supply coarse aggregate, in single sizes. The single sizes shall be combined in suitable
proportion to get desired over all grading of aggregates.

d) Size of Aggregates: Nominal maximum size of aggregate in R.C.C. piles, piers, shutters, slabs etc. should be
restricted to 6 mm. less than the minimum clear distance between the main bars or 6 mm. less than the minimum cover
to the reinforcement whichever is less. In no case the maximum size of the aggregate should be more than 40 mm.

e) In selecting the aggregate, the contractor shall satisfy himself that the source is suitable for regular supply and a
watch shall be maintained that the particular shape and grading remain available uniformly throughout the progress of
work. Unless authorised specified, this shall be obtained from Pakur.

f) Where directed by the Engineer-in-Charge, aggregate shall he washed by approved methods at contractor's
expenses.

g) The sample of coarse aggregate for concrete work should be produced for the approval of Engineer-in-Charge and
the whole work should be done with course aggregate conforming to the approved sample.

Page 22 of 32



h) Stack - piling of aggregate

Unless otherwise directed with a view to maintain uniform water cement ratio, the aggregate shall be stocked in stack -
piles. Where stock-pile are unused, the floor should be clear, the stock - piles should as far as possible be large, flat -
topped and drained. It is recommended that the aggregate should not be drawn bottom 0.5 metre of the stock piles,
since this is normally such than that above.

vi) Water

Water used for easing of aggregate, mixing and curing shall be potable, free from iniurious amounts of deleterious
materials which are likely to affect the strengh and durability of concrete pH value of Water shall be between 6 to 8.

In addition, water shall not contain an excess of acid, alkali, sugar or salt. The permissible limits of those materials shall
be as stipulated in IS. 456-2000.

C) Mixing of Concrete

C.1) Machine Mixing

Concrete shall be mixed in a Batching Plant or as the case may be mechanical mixer. Mixing shall be continued until
there is uniform distribution of materials and the mass is uniform in colour and consistency. Mixing shall be continued {ill
individual particle of the coarse aggregates shown complete coating of mortar containing its proportionate amount of
cement. The mixing time from the time of adding water shall be in accordance with 1S:1951-61. but in no case mixing
shall be done for less than two minutes. Mixers which have been out of use for more than 30 minutes shall be
thoroughly cleaned before putting in a new batch. Unless otherwise agreed to by the Engineer-in-Charge the first batch
of concrete from the mixer shall contain only two thirds of the normal quantity. Mixing Plant shall be thoroughly cleaned
before changing from one type of cement to other.

C.2) Transporting, Placing, Compacting and Curing of Concrete

a) Transporting Concrete shall be handled from the place of mixing at site to the place of final deposit as rapidly as
practicable by method which will prevent contamination, segregation or loss of any of the ingredients. If segregation
occurs during transport the concrete shall be remixed before use. The concrete shall be placed in position and
compacted before the initial set of cement has commenced and shall not be subsequently disturbed. During hot or cold
weather concrete shall be transported in deep containers to reduce loss of water by evaporation during hot weather and
loss of heat during cold weather. Deep containers are specified on account of their lower surface area.

b) Placing of Concrete
Unless otherwise agreed to by the Engineer-in-Charge, Concrete shall not be dropped into position from height greater
than 1.2 metre.

c) Removal of Debris etc .

All debris dust etc. shall be removed from the shuttering at the cost of the contractor before any concrete is placed.
Care should be taken to see that shuttering is watertight and has been properly treated with approved composition to
prevent absorption of water. No concrete shall be placed in any part of the strueture until the approval of the Engineer-
in-Charge has been obtained.

d) Temparature of Concrete

Concrete when deposited shall be a temperature of not less than 4.5°C and not more than 38°C. When concreting
under water, the concrete shall not be placed in water having a temperature below 4.5°C The temperature of the
concrete, when deposited under water, shall not be less than 16°C nor more than 18°C.

e) Protection and Placing in Layers

Concrete shall be placed into the form in layer not exceeding 450 mm. in thickness. Concrete after placing shall be
protected by use of covering subject to approval of the Engineer-in-Charge during first stages of hardening against high
winds hot sun and/or rain or surface water. No shock or vibrations shall be allowed to be imported to forms supporting
fresh concrete. No such vibration shall be given in reinforcing bars portion of which are emboded in fresh compacted
concrete.
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f) Compaction

All concrete shall be compacted to produce it dense homogeneous mass. Concrete shall be thoroughly compacted
during operation of placing by the use of Mechanical Vibrators. It shall be compacted in its final position within 30
minutes of its discharge from the mixer unless carried in properly designed agitators operating continuously when this
time shall be within 2 hours of the addition of cement to the mix and within 30 minutes of its discharge from the agitator.
Sufficient number of vibrators (including standby) of adequate capacities shall be used for compaction of concrete.
Vibration shall be carried out by trained men and in presence of a qualified supervisor trained in the use of vibrators and
vibrated concrete. In certain portions where vibration is not effective, careful rolling and tamping shall be earned out and
sufficient men employed to ensure that thorough consolidation taken place. Where manual compaction becomes
necessary the workability of the mix should be controlled to suit such mode of compaction, subject of course to strength
requirement if specified also being complied with. When concreting has to resume on a surface which has hardened, it
shall be roughened swept clean, thoroughly wetted, and covered with a 13mm. layer of mortar composed of cement and
sand in the same ratio as in the concrete mix itself. This 13 mm. layer of mortar shall be freshly mixed and placed
immediately before placing new concrete. Where concrete has not fully hardened, all laitance shall be removed by
scrubbing the wet surface with wire or bristle brushes, care being taken to avoid dislodgement of any particulars of
coarse aggregate. The surface shall then be thoroughly wetted, oil free, water removed and then coated with neat
cement grout. The first layer of concrete to be placed on this surface shall not exceed 150 mm. in thickness, and shall
be well ram mad against old work.

g) Packing Round Reinforcement;

In the case of reinforced concrete work, the concrete shall be carefully consolidated and packed round the
reinforcement and care shall be taken to ensure that the reinforcement is not displaced during the placing and
compaction of concrete. If reinforcement moves out of the place, it must be brought back to position immediately.

h) Lapse of approval for Concreting & Method of Continuous Concreting

If concreting is not started within 2 hours of the approval being given, it shall have to be obtained again from the
Engineer-in-Charge. Concreting shall be carried out continuously unto predetermined positions of construction
joints.The position and arrangement for construction joints shall be approved by the Engineer-in-Charge. Fresh
concrete shall not be placed against concrete which have been in position for more than 30 minutes unless a proper
construction joint is formed. Rest, Panes for meals etc. shall be suitable to the approval of the Engineer- in- Charge.

i) Protecting & Curing

The contractor shall adequately protect freshly laid concrete from rapid drying due to strong sunshine, drying winds etc,
and also from running of surface water and shocks. All concrete work shall be water-cured for a minimum period of 14
days after concreting as advised by the Engineer-in-Charge. Horizontal surface shall be kept covered with water
pounded by means of builds and vertical surfaces like those of walls etc. by burlaps kept constantly wet with water
sprays. More sprinkling of water of vertical surface without sacks or burlaps will not be allowed. In respect of concrete
made out of Puzzolona cement, curing shall be continued for another 8 days.

j) Trained Supervisor

It is essential that the contractor's supervisor who is in charge of the construction of all concrete work whether
reinforced or not, shall be skilled in this class of work and shall superintend personally the whole construction and pay
special attention to:

a) The quality, testing, proportioning and mixing of the materials particularly control of water cement ratio.

b) Laying of materials in place and through consolidation of the concrete to ensure solidity and freedom for voids.

c) Sizes and positions of reinforcements.

D) Construction Joints:

i) General

The position of all the construction joints shall be determined by contractor in consultation with the Engineer-in-Charge
before the work commences. The joints shall be vertical (in rafts, beams etc.)
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and horizontal (in walls, columns. etc.) as required, except in the case of inclined or curved member the joints shall be
at right angles to the exist of the member. No Vertical Joint shall be formed without a proper stop-board at the joint.
Where directed, the joints shall be of approved shape. All costs of the construction joint shall be included in the rates for
the respective concrete items and no claim for extra amount on this accounts would be entertained.

E) Test for Concrete

i) General

Tests shall be conducted in accordance with 1S:516/1956 with uptodate amendments. It shall be the responsibility of the
contractor to ensure that test moulds are prepared in work-man like manner. If in the opinion of the Engineer-in-Charge
there is doubt regarding the quality of cement, the sample of cement shall be tested before being used in the work. The
Engineer-in-Charge reserves the right to reject the structure (columns, copping, beams, girders, slabs etc.) if the results
obtained from concrete cube tests falls short according to criteria as laid down in 1S:456/2000 with latest amendment,
and in such case, the dismantling and reconstruction of the structure or and component thereof shall be done by the
contractor at his own cost.

ii) Test Cubes

a) Works test cubes shall be taken in sets of 6 cubes. The concrete for preparation of one set of 6 cubes shall he taken
from the batch of mixed concrete discharged from mixture. The cubes shall be moulded in accordance with Indian
Standard Code of Practice.

b) A minimum of one set of 6 cubes shall be taken for every 28 cum. or part thereof of concrete poured and they shall
be considered as representative for the said quantity. This is an average figure, and may be decreased to cater to
special conditions like different mixes, special structures etc. at the discretion of the Engineer-in-Charge.

c) The cubes shall be cured as per |.S. Code of Practice. The entire operation of casting, arranging and dispatch of
cubes to Laboratory will be carried out by the contractor under the supervision of the Engineering-in-Charge. Out of '6
cubes, 2 cubes shall be tested at the age of 7 days and the other 4 at the age of 28 days in an approved Laboratory.
Usually testing of the cube would be carried out at site by the cube testing machine of the contractor in presence of the
Engineer-in- Charge or his authorized representatives. Out of the 4(four) sets to be tested at 28 days, the Engineer-in-
Charge may arrange to have any two tested at any Government Engineering Collage whose report shall be binding on
all parties concerned. The contractor shall have to install at site the machine for testing concrete test cubes. In such
case the same shall have to be got approved by the Department before undertaking any test and the accuracy and
performance of such machine(s) shall be subject to checking and inspection by the Engineer-in Charge or any person
authorized by him to do so.

d) The cubes will be initialed, and dated jointly by contractor's representatives and the Engineer-in-
Charge or his authorized representative with a piece of wire or nail so that an indicating of the initials is left on the cube.

e) The contractor shall arrange transport the cubes to the approved laboratory and arrange to have

the testing results for warded (in duplicate) directly from laboratory to the Engineer-in-Charge. The contractor shall bear
all expenses in connection with the preparation of test cubes like cost of mould, cost of concrete, labour and transport
charges to the approved laboratory etc, including necessary laboratory testing charges.

f) A Register shall be maintained at site by the contractor with the following details entered initialed by the contractors
and the Engineer-in-Charge.

1) Reference to specific structural member receiving the batch of concrete from which the

cubes were cast.

2) Mark on cubes.

3) Grade and/or mix of concrete.

4) Date and time of casting.

5) Water cement ratio by weight and slump.
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6) Crushing strengths as obtained at the age of 7 days for 2 cubes out of a set of 6 and at the age of 28 days for the 2
cubes. In case of doubt the remaining 2 cubes shall be tested at any recommended Engineering College.

7) Laboratory in which tested and reference to test certificate.

8) Any other information directed by the Engineer-in-Charge.

g) A record of the quality of concrete incorporated in the work that is represented by the quality of concrete of the set of
cubes along with the description of the structural members where such concrete has been deposited shall be
maintained. This record shall be initialed by the contractor and maintained by the Engineer-in-Charge.

F) Vibration of Concrete:

a) Water Cement Ratio

The water-cement ratio (by weight) for all vibrated concrete (except controlled concrete) shall generally be 0.45 and it
shall not be varied unless otherwise directed. In respect of Controlled concrete the water-cement ratio shall be as
determined in the laboratory mix design suitable for vibrated concrete.

b) Placing

Concrete shall be placed in layers not over 15 cm. deep and each layer shall be vibrated into place by methods which
will not permit the ingredients to separate.

¢) Number and size of Vibrators

Vibrators shall be of sturdy-construction, adequately powered and capable of transmitting to the concrete not less than
3,500 impulses per minute when operating under load. The vibration shall be sufficiently tense to cause to the concrete
to flow of settle reading into place and visible affect the concrete over a radius of at least 450 mm. (18") when used in
concrete having slump of 25 mm. Sufficient number of vibration at least one vibrator for a rate of concreting of 1.5 cum
(50 cft.) per hour shall be employed so that at the required rate of placement, vibration throught the entire valued of
each layer of concrete and complete compaction are incurred.

d) Manipulation of Vibrators

Internal vibrators shall be kept constant moving in the concrete and shall be applied at points uniformly placed not
further apart than the radius over which the vibrator is visibly effective. The vibrator shall not be held in one location long
enough to draw a pool of grout from the surrounding concrete. The vibration shall be such that the concrete becomes
uniform plastic and there shall be at least 200 second of vibration per Sq.metre (20 second of vibration per sq.ft) of
surface of each layer of concrete computed on the basis of visibly affected radius and taking overlap into consideration.

G) Grades of Concrete

i) General

Before taking up the concrete work the contractor shall have to get mix design desired and approved by the Engineer-
in-Charge and necessary tests conducted to satisfy the requirement specified for the respective grade of concrete.
Contractor when there is any change in the quality or aggregates (both coarse and fine) and alteration made in the mix
which should be got approved by the Engineer-in-Charge before being carried out for the work. The preliminary test and
work test results should conform to the requirement of 1.S.Code of Practice 456-2000 with latest amendment. Cube
tests shall have to be done in accordance with 1S:516-1959.

ii) Criterion Regarding Strength

Although the works test cubes are specified to be conducted at the age of 7 and 28 days. compressive strength
specified at 28 days shall alone be the criterion for acceptance or rejection of concrete.

iii) Sample size and Acceptance Criteria

All tests shall be carried out in accordance with 1S:516-1959. The criteria for acceptance of a concrete of a specific
grade shall be in accordance with recommendation of 1S:456-2000.

H) Execution of Concrete Work
No concrete work shall be done in absence of Engineer-in-Charge or his representative.
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I) Form Work

i) General

Form work shall include all temporary or permanent forms required for forming the concrete together with all temporary
construction required for their support.

i) Material and Design

The form work shall be of approved dressed timber/plywood true to line and level not less than 3 cm. thick. Surface in
contact with concrete are to be planed smooth except where otherwise stated. Where timber is used for form work it
shall be well reasoned. Free from loose knots, projecting nails, splits or other defects that may not affect the surface of
concrete. As an alternative, sufficiently rigid steel shuttering may be used. In every case, joints of the shuttering are to
be such as to prevent the loss of liquid from concrete. In timber shuttering the joints shall therefore be either tongued
and grooved or the joints must he perfectly close and lined with kraft paper or other types of approved materials. In case
of steel shuttering also the joints are to be similarly lined to ensure water titghtness. The inside surface of the forn work
shall be properly greased to prevent adhension of concrete. The form work shall be so constructed as to remain
sufficiently rigid during placing of the concrete.

All shuttering and framing must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge for
properly supporting the concrete during the period of hardening. The forms shall have sufficient strength and rigidity to
hold concrete and withstand the pressure of ramming and vibration without excessive deflection from the prescribed
lines when the concrete is vibrated. Suitable device shall be used to hold corners of adjacent ends and edges of panels
of forms together for accurate alignment.

iii) If directed by the Engineer-in-Charge suitable camber shall be provided in horizontal members e.g. R.C.C. beams,
girders of the structure to counter act the effects of any defection. The formwork shall be so fixed as to provide for such
camber.

iv) Forms shall be so constructed as to be removable in sections in the desired sequence without damaging the
surfaces of concrete or disturbing other sections.

v) Unless otherwise specified or directed, chambers or fillets of size 25 mm. X 25 mm. shall be provided at all angles of
the formwork to avoid sharp corners.

vi) The form work shall conform to the shape, lines and dimensions to suit the R.C.C. member as shown in drawings.
Formwork shall be adequately designed to support the full weight of workers, freshly placed concrete, without yielding
settlement or deflection and to ensure good and truly aligned concrete finished in accordance with drawings.

vii) Staging with sal Ibullah posts of adequate diameter to support the mould for concrete shall be sufficiently rigid with
provision of stays and bracing. For the staging of sub-structure, the Sal bullah posts shall be capable of sustaining dead
load due to formwork, concrete etc. and working load on it without yieldig. Before actual erection of the staging of the
sub-structure the contractor shall have to get the drawing showing their arrangement of staging and form work along
with supporting calculations approved by the Engineer-in-Charge.

viii) The arrangements for side shattering including supporting arrangement to be done by the contractor shall have to
be get approved by the Engineer-in-Charge.

ix) The load carrying capacity of the Iron / Sal bullah timber posts which will be considered in the design of staging for
super structure shall be ensured at site prior to the erection staging by suitable arrangement of load testing to the
satisfaction of the Engineer-in-Charge.

X) Cleaning and Treating of Forms
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All rubbish particularly chipping, sawings and saw-cast shall be removed from the Interior of the forms before the
concrete is placed and the form work in contact with the concrete shall be cleaned and thoroughly treated with an
approved composition. Care shall be taken that such approved composition is kept out of contract with the
reinforcements. Interior of all moulds and boxes must be thoroughly washed out with a hose pipe or otherwise so as to
be perfectly cleaned and free from all extraneous matter prior to the deposition of the concrete. Prior approval of the
formwork shall be taken from the Engineer-in-Charge before placing of reinforcements in the formwork.

xi) Stripping

Forms shall be left in place until their removal is authorized by the Engineer-in-charge and shall then be removed which
reaches adequate strength so as to avoid injury to concrete. In no circumstances shall forms be struck until concrete
reaches strength of at least twice the stress to which the concrete maybe subjected to at the time of striking. The
strength referred to shall be that of concrete using the same cement and aggregates with the same proportion and
cured under conditions of temperature and moistures similar to those existing on the work. Where possible, the
formwork should be left longer as it wound assist the curing.

xii) Stripping Time

In normal circumstances (generally where temperatures are above 20°C) and where Ordinary Portland Cement is used,
the shuttering for the vertical sides shall be retained for a minimum period of 2 days unless otherwise directed at site by
the Engineer-in-Charge.

xiii) Tolerances

The following shall be maximum permissible tolerances :

a) On general setting out for dimensions upto 4 metre in length a tolerance upto 3 mm. will be allowed.

b) On lengths of more than 4 metre, tolerance of not more than 5 mm. will be allowed.

¢) On the cross sectional dimension of R.C. members, tolerance of more than 3 mm. will not be allowed.

If the work is not carried out within the tolerances set out above in (a) to (c), the cost of all rectification measure,
dismantling and reconstruction as decided by the Engineer-in-Charge shall be borne by the contractor. In case of work
dismantle, the same shall not be measured and paid for.

J) Defective / Poor Concrete — Procedure for Dealing with:

a) General

If in the opinion of the Engineer-in-Charge there is doubt as to the strength of the structure due to the works test cubes
failing to attain specified strength or due to poor workmanship like honey combing etc. or displacing of concrete or
similar circumstances or any reason attributing the negligence on the part of the contractor, then the decision of the
Engineer-in-Charge regarding dismantling of such concrete or rectification of concrete allowed to be retained in its place
shall be final and binding on the contractor.

b) Where Concrete in Structure is Allowed to Retain:

When the works test strength as revealed by cube tests lies below the specified strengths, then if in the opinion of the
Engineer-in-Charge the lower strength attained is acceptable to be retained in the structure then such concrete shall be
allowed retained in the structure and payment for such concrete to the contractor shall be made at such reduced rate as
may be decided by the Engineer-in- Charge whose decision shall be final and binding on the contractor. For deficiency
in strength upto 5 percent from the specified strength rates will be reduces by 5 percent and for deficiency above 5
percent and upto 10 percent rates will be reduced by 10 percent. Concrete deficient in strength beyond 10 percent of
the specified strength if allowed to be retained the limit of reduction in rate will be limited to 15 percent of the rate.

c) Concrete ordered to be Dismantled

Where the Engineer-in-Charge does not accept the poor or defective concrete and order the same to be dismantled,
then the contractor shall dismantle such concrete at his expense and reconstruct the same to the satisfaction of the
Engineer-in-Charge. Concrete thus dismantled will not be measured and paid for.
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d) Concrete Retained with Rectification

Where the Engineer-in-Charge in order to save time and where he considers adequate steps that defective concrete be
strengthened as directed by him, the contractor shall carry out all rectification measures to the approval of the Engineer-
in-Charge at contractor's expenses. The concrete of lower strength thus accepted shall however be paid for after
nccessary reduction of rate as would be decided by the Engineer-in Charge.

e) Quantity of Defective Concrete Represented by Cubes

In all cases of defective concrete as revealed by works test cubes strength failing below the specified strength the
quantity of concrete thus affected and represented by the cubes shall be decided by the Engineer-in-Charge, whose
decision shall be final and binding on the contractor.

f) Honey combing:

a) Where honeycombed surfaces are noticed in the concrete the contractor shall not patch up the same until examined
by the Engineer-in-Charge and decision given regarding the acceptance with rectification or rejection of the same. If the
contractor patches up such defects without the knowledge of the Engineer-in-Charge, the Engineer-in-Charge will be at
liberty to order demolition of the concerned concrete member to the extent he considers necessary. In such case, the
contractor at his expense shall re-construct the same. Demolished work shall not be measured and paid for and the
cost of cement thus wasted shall he recovered at penal rate from the contractor.

b) If in the opinion of the Engineer-in-Charge the honeycombing is harmful to the structure and where so directed by the
Engineer-in-Charge the full structural members affected by honey combing as decided by the Engineer-in-Charge, shall
be dismantled and reconstructed to the approval of the Engineer-in-Charge at contractor's expenses. The demolished
concrete will not be measured and paid for and the cost of cement thus wasted shall he recovered at penal rate from
the contractor.

c) Where in the opinion of the Engineer-in-Charge the structural member containing honeycombing can be allowed to
be remained with rectification, the rectification shall be carried out as directed by the Engineer-in-Charge by guniting
(with cement sand mortar | : 3 proportion) the areas concerned at contractor's expenses.

d) Where such honeycombed area are not severe in the opinion of the Engincer-in-Charge and where so directed shall
be patched up with cement-sand mortar consisting of | part of cement to 3 parts of sand after removing defective
concrete down to sound concrete to the satisfaction of the Engineer-in-Charge all at the expense of the contractor.

g) Other Defects
Any other defects in concrete shall be made good as directed by the Engineer-in-Charge at contractor's expenses.

K) Contractor’s Rate to Include
The rate of contractor for providing and laying cement concrete in various grades or proportions shall apart from any
other factors specified else, where in the tender documents include for the following :-

a) For all factors and methods of work described in these specifications.

b) For all materials, labour, tools and plants etc. mixing, conveying and placing concrete in position, ramming,
vibrating trowelling, curing, providing necessary shoring and removing the same after the works is
complete. Shuttering and staging are described as separate items in the Priced Schedule of ltems / B.O.Q.
being attached with the tender unless otherwise stated. As such the rates for shuttering and staging shall
not be included in the rate of concrete. The rates for shuttering and staging are inclusive of all the work
mentioned in specification for form work. The reinforcement in case of reinforced concrete work will be paid
for separately unless otherwise stated in the particular items but the rate shall include for pouring concrete
and packing around reinforcement.

c) The measurement of concrete will be as per detailed drawings, shape and sizes based on net
structural sizes as per drawings.
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d) Rates for concrete items shall cover for any shape on structural members like columns, girders, slabs, rafts
etc.

e) Testing of work test cubes shall be done as required by Specification in a laboratory approved by the
Engineer-in Charge and for tests of materials and work required in the opinion of the Engineer-in- Charge as
described in these specification.

f) Fixing all inserts like pipes, plugs, forming holes etc. as described.

g) Weigh batching using a Mechnical weigh batcher or a batching plant except where so specified for
volumetric batching.

h) For taking out dowel bars etc. through shuttering.

i) Forwork at all levels.

iiif) Cleaning of Reinforcement
Before steel reinforcement is placed in position, the surface of the reinforcement shall be cleaned of rust, grease and
any oilier objectionable substance.

iv) Cutting of Reinforcement

Before the reinforcement bars are cut, the contractor shall study the length of bars required as per drawings and shall
care out cutting only to suit the sizes required as per drawings. Reinforcements shall be securely placed in position and
firmly supported or edged by precast concrete blocks of suitable thickness at sufficiently close intervals so that they will
not sag between the supports or get displaced during the placing of concrete or any other operation of the work. It is
most important to maintain reinforcement in its correct position without displacement and to maintain the correct
specified cover. Contractor shall be responsible to all costs for rectification required in case the bars are displaced out
of their correct position.

L) Welding
Welding of bars may be carried out as per |.S. Specification and code of Practice in place of placing. However no extra
payment shall be allowed for the same.

M) Bending of Reinforcement

Bends etc. on steel reinforcement shall be carefully formed. Care being taken to keep bends out of binding. Otherwise
all rods shall be truly straight. If any bend shows signs of brittleness or cracking, the

rod shall be removed immediately from the site. Minimum radius of 2 times diameter of the bars shall be used unless
otherwise spacified in the drawing. In respect of standard hooks the radius of bend shall be 2 times the diameter of bar.
Heating of reinforcement of bars to facilitate bending will not be permitted. The bars shall always be bend cold. In case
of mild steel reinforcment bars of larger sizes if used, where cold bending is not possible, they may be bent by heating
with written permission of the Engineer-in- Charge. Bars bent hot shall not be heated beyond cherry red colour and after
bending shall be allowed to cool slowly without quenching.The bars damaged or weakened in any way in bending shall
not be used on the work. High Strength deformed bars shall in no case be heated to facilitate bending.

N) Inspection of Reinforcements

No concreting shall be commenced until the Engineer-in-Charge or his authorised representative has inspected the
reinforcement in position and until his approval has been obtained. A notice atleast 24 hours before concreting shall be
given to the Engineer-in-Charge or his authorised representative by the contractor for inspection of reinforcement. If in
the opinion of the Engineer-in-Charge any material is not to accordance with the specification or the reinforcement is
incorrectly spaced, bent or otherwise defective, the contractor shall immediately remove such materials from the site
and replace with new ones and rectify any other defects in accordance with the instruction of the Engineer-in-Charge or
his authorised representative and to his entire satisfaction.

0) Net Measurements

Reinforcement shall be placed as shown in the structural drawings and payment will be made on the net measurements
from drawings. Only such laps, dowels, chairs and pins in reinforcement as approved by the Engineer-in-Charge or his
authorised representative or shown in drawings shall be paid for. The contractor shall consider in his Tender for all
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wastage in reinforcement work which will not be paid for separately. All lap lengths shall be as per |.S. specification or
drawings.

P) Cover for Reinforcements
Cover for reinforcement shall be as per IS: 21-1972 / Drawings.

Q) Rate of the Contractor for Reinforcement shall in Addition to any Factors

a) Recaoiling, straightening (coiled bars, bent bars to facilitate transporting).

b) All cutting to lengths, labour in bending and cranking, forming hooked ends, handling, hoisting and every thing
necessary to fix reinforcement in work as per drawing.

¢) Cost of binding wire required as described.

d) Cost of pre-cast concrete cover blocks to maintain cover and holding reinforcement in position.

e) For fabrication and fixing reinforcement in any structural member irrespective of its location,

dimensions and level.

f) Removal of rust and other undesirable substances. using wire brush etc. as described.

g) Work at all levels.

Notes :
a) Stone metal and chips of any size as required will have to be arranged by the contractor and cost will be deemed to
have been included in the rate of respective items.

6. Specifications

A) Timber

All timber shall be of best quality well-seasoned and/or well treated for preservation and protection against decay etc. It
shall be uniform in substance, straight in fibre, free from large or dead knots, sap, flaws, sun-cracks, shakes or
blemishes of any kind. Any damage or splits across the grain shall not be permissible. The colour of the timber shall be
uniform throughout, firm and shining with a silky luster when planed and shall not omit dull sound when struck.

B) Timber doors, windows etc. and their fittings

i) Door and Window works shall be carried out as per detailed drawings or as directed by the Engineer-in-
Charge. Specified timber shall be used and it shall be sawn in the direction of the grains and shall be straight and
square.

ii) Fitting shall be of Iron, brass and aluminium or as specified. These shall be well made reasonable smooth
and free from sharp edges, corners flaws and other defects. Screw holes shall be counter sunk to suit the head of
specified wood screws. Iron fittings shall be finished bright or black enamelled or copper oxidised. Brass fittings shall be
finished bright (brass), oxidised, or chromium plated (Electro-plates) and aluminium fittings shall be finished bright or
anodised or as specified. Fittirgs shall be got approved by the Engineer-in-Charge before fixing. In case of renewal
works, the new fittings, shall as far as possible match with the existing ones. Screws shall be driven with screw driver
and not hammered in.

C) 1st Class Brick works
Cement mortar shall be prepared by mixing sand and cement in specified proportion. Sand shall be measured on the
basis of its dry volume. In case of damp sand, its quantity shall be increased suitable to allow for bulkage.

D) Damp Proof Course
Damp Proof Course shall be laid to specified thickness over walls for the full thickness of the superstructure walls. The
surface shall be levelled and prepared before laying the cement concrete. Edges of damp proof course shall be straight

even vertical side shuttering shall consist of wooden frame and shall be strong and properly fixed so that it does not got
disturbed during compaction and the mortar does not lead through. The concrete mix shall be of workable consistency
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and shall be tamped thoroughly to make a dense mass. When the sides are removed, the surface should come out
smooth without any honey-combing. The damp proof course shall be laid continuous and surface shall be double
chequered. Damp proof course shall be cured for at last seven days, after which it shall be allowed to dry. Water
proofing materials of approved quality shall he added to the concrete mixture in accordance with the manufacturer's
specifications.

E) Cement Plaster

The proportion for mortar for exterior or interior plaster shall be specified in the items of work. The plaster shall be of
thickness as specified and the surface shall be similarly cured as for cement concrete. The moulding shall be carried
out as shown in the drawing and shall be separately measured in overall length unless otherwise specified in the items.
Interior corners and edges of openings if so directed by the Engineer-in-Charge shall be rounded off or chamfered with
the same mortar for which no extra payment will be allowed. All cement concrete surface should be chipped off properly
before taking up the plastering work.

I/We have inspected the site of work and have made myself / ourselves fully acquainted with local conditions in and
around the site of works. I/We have carefully gone through the Notice Inviting Tender including the Corrigendum
Notices and other Tender documents mentioned therein. |/We have also carefully gone through the PWD(WB)
Schedule and special terms and conditions and agreed to execute all the terms of the priced schedule as per General
Conditions Specification as laid down in the said schedule. My / Our tender is offered taking due consideration of all
factors and if the same are accepted I/We promise to abide by all the stipulations of the Tender Documents and carry
out and complete the work to the satisfaction of the Department.

Postal Address of the Tenderer :-

Sd/-
Managing Director
The State Fisheries Development Corporation Limited
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